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Question 1: 
Will MoDOT entertain a different order for deliverable dates for the tasks shown in the 
Project Schedule on page 3 of the Request for Proposal?    
 
Answer:  
The dates outlined in the RFP represent MoDOT's thoughts on how the project should be 
developed.  However as is noted in section entitled Project Schedule: it states that "The 
following is an estimate of the project timeline..."   
 
Therefore, MoDOT would be fine with entertaining other alternative deliverable dates, 
except for those of the Task 3 Final Project Deliverables, which because of the contract 
would have to be binding.  All of the dates in the Project Schedule section are based on 
the premise that an executed contract would be in place by the March 31st timeline.  The 
final dates of the project will ultimately become part of the work plan that will be 
included in the final executed contract.   
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